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Schedule of Material



SHEDULE OF MATERIALS  - COUNCIL HOSPITALS EXTERNAL WORKS  - (GROSS AREA = 208,125 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

1 EXTERNAL WORKS

A Roads and Parking
G15  fill Materials (Kifusi G15)(4.5 m3 lorry) 393 Trips

Sand 589 M3

Gravel materials G 45 (4.5m3 lorry) 785 Trips
Moram (4.5m3 lorry) 53 Trips

Bitumen Asphalt concrete 30mm thick 6,319 m2

Aldrin solution or equal and approved 11,777 Litres

SUB-TOTAL ROADS AND PARKING

B COVERED WALKWAYS (Provisional)

1 SUBSTRUCTURE

DPM 2,274 M2

Hardcore (4.5m3 lorry) 75 Trips
Moram (4.5m3 lorry) 20 Trips

Cement -50kgs 3,427 Bags

Aggregates (1/2'') 473 M3

Sand 267 M3

6'' Cement & Sand Block 9,899 No
Aldrin solution or equal and approved 2,274 Litres
Reinforcement - 12mm diameter high tensile 212 PC'S

Reinforcement - 8mm diameter 197 PC'S

Timber 1'' X 8 '' (5.2m long) 180 PC'S

Timber 2'' X 2'' 90 PC'S

Nails-4'' 80 Kgs

Nails-3'' 80 Kgs
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SHEDULE OF MATERIALS  - COUNCIL HOSPITALS EXTERNAL WORKS  - (GROSS AREA = 208,125 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

2 SUPERSTRUCTURE
75mm Diameter Galvanized black Pipe 2500mm
high (1pcs=6m high) 319 PC'S

200x 200m x12mm thick Mild steel plate(2.88m2) 9 Nr

u shape ms plate 4mm thick 3 Nr

16mm Diameter Ms J Bolts 600mm long 2,552 Nr

12mm Diameter bolts with nut and washer 1,276 Nr

3 Roof Structure - Provisional
Timber 2 '' X 3'' Purlins 8,604 FT
Timber 2'' X 6'' Rafter and Tie beam 11,868 FT
Timber 2'' X 4'' King Post, wall plate and struss 14,541 FT

Fascia board  1'' X 10'' (5.2m long) 480 PC'S

Nails -5'' 500 Kgs

Nails -4'' 500 Kgs

Nails -3'' 300 Kgs
NOTE: The above softwood  timber structure
should be pressure impregnated treated

Roof Covering -as per ALAF or equal and
approved

28G IT5  resincoated  sheet 2,956 M2

Hips/Ridge and valley - 28 G 414 PC'S

Roofing Nails 178 Packet

Supporting props 100 PC'S

SUB-TOTAL WALKWAYS

C DRAINAGE SYSTEM

Fill materials ( Imported or sand materials) 15 Trips

Sand 100 M3

Cement-50kgs 530 Bags

Aggregates (1/2'') 150 M3

Polythene sheets 474 m2

C/F
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SHEDULE OF MATERIALS  - COUNCIL HOSPITALS EXTERNAL WORKS  - (GROSS AREA = 208,125 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

B/F

600mm diameter internal pre cast concrete pipe
culvert 6 Nrs

Steel reinforcements 5.5 mm BRC Mesh 256 PC'S

Binding Wire - 1kg 40 Bundle

Timber 1'' X 8'' to Sides (5.2m long) 101 PC'S

Timber 1'' X 5'' (Plates) 50 PC'S

Timber 2'' X 2'' 20 PC'S

Supporting Props 100 PC'S

SUB-TOTAL DRAINAGE SYTEM

D ELECTRICAL INSTALLATION
1 Distribution board 1200A' 3 PH, 27 Ways, with surge

arrester approved ABB or equal
1 No

2 185mm2 SWA, 4Core 50 m
3 16mmsq  SWA, 4Core 7300 m

SUB-TOTAL FOR ELECTRICAL INSTALLATION

E PLUMBING & SANITARY INSTALLATION-
PROVISIONAL

1 Polypipe 3/4'' 70 M
2 Polypipe 1' 990 M
3 Polypipe 11/4'' 520 M
4 Polypipe 2'' 500 M
5 IPS Pipe 1/2 1 PcS
6 IPS Pipe 2" 3 PcS
7 Tee connector 1" 11 PC'S
8 Tee connector1 1/4" 5 PC'S
9 Tee connector 2" 11 PC'S
10 connector 3/4'' 20 PC'S
11 connector 1'' 4 PC'S
12 connector 11/4'' 3 PC'S
13 connector 2'' 5 PC'S
14 Bush sockets  2''  x 11/2'' 1 PC'S
15 Bush reducing  1' x  3/4'' 11 PC'S
16 Bush reducing  11/4' x  3/4'' 5 PC'S
17 Bush reducing  2' x  3/4'' 2 PC'S

B/F
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SHEDULE OF MATERIALS  - COUNCIL HOSPITALS EXTERNAL WORKS  - (GROSS AREA = 208,125 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

C/F
18 Bush reducing  2' x  1'' 7 PC'S
19 Bush reducing  2' x  11/4'' 1 PC'S
20 IPS Elbow 2'' 10 PC'S
21 IPS nipple 3/4' 24 PC'S
22 IPS nipple 2' 13 PC'S
23 IPS union 2'' 1 PC'S
24 Gate valve "Pex" 3/4" 30 PC'S
25 Gate valve "Pex" 1" 14 PC'S
26 Gate valve "Pex" 11/4" 12 PC'S
27 Gate valve "Pex" 2" 2 PC'S
28 Ball Valve 2" 6 PC'S
29 Non return valve 2" 6 PC'S
30 Riser for 20m3 1 Nr.
31 Thread seal tape 10 PC'S
32 PVC pipe 4"' 25 PC'S

33 PVC pipe 6"' 170 PC'S

34 Ground concrete tank 1 Nr.

35 Pump 1HP 1 Nr.

36 Sim Tank 3000 Litres 5 Nr.

37 Sim Tank 5000 Litres 5 Nr.

38 Riser for  3000 Litres 5 Nr.

SUB-TOTAL FOR PLUMBING AND SANITARY
INSTALLATION
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SHEDULE OF MATERIALS  - COUNCIL HOSPITALS EXTERNAL WORKS  - (GROSS AREA = 208,125 SQ.M)

GENERAL SUMMARY AMOUNT

TZS
EXTERNAL WORKS

A. ROADS AND PARKING

B. COVERED WALKWAYS (Provisional)

C. DRAINAGE SYSTEM

D. ELECTRICAL INSTALLATION

E PLUMBING & SANITARY INSTALLATION-PROVISIONAL

TOTAL MATERIALS COST TZS
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Schedule of Labour



 GHARAMA ZA UFUNDI KAZI ZA NJE  HOSPITALI YA  WILAYA

Na. AINA YA KAZI BEI YA UFUNDI - Shs

A Barabara na Sehemu za maegesho
1 Kuchimba kutoa udongo wa juu
2 Kusawasisha eneo lote kulingana
3 Kufukia na kurudishia udongo unaofaa kutupa usiofaa

Kushindilia na kumwagilia
4 Kushindilia Eneo la barabara
5 Kushindilia Eneo la maegesho
6 Kumwagilia

Kazi ya greda/ Compactor/ Water boza/etc
7 Kuchonga kupata barabara na mifereji
8 Umwagiliaji wa maji,

9
kushindilia hadi kufikia kiwango kinachohitajika (98%
MDD)

10 Kuweka na kusambaza kifusi G15
11 Kuweka na kusambaza changarawe G45
12 Kazi ya subbase
13 kazi ya asphalt bitumen concrete

Jumla kwa barabara na Maegesho

Kujenga mifereji (Concrete works)
1 uchimbaji wa mifereji kando kando ya njia
2 Kazi ya zege
3 kuweka BRC Mesh
4 Kupiga mbaoukingoni
5 kutoa mbao
6 Kumwagilia
7 Kujenga Culvert la mdomo wa 600mm
8 Kupigilia Mirunda

Jumla kwa kazi  ya mifereji

SEHEMU YA WAENDA KWA MGUU ILIYOEZEKWA
A Msingi (Sub-structure)
1 Kuseti  njia ya waenda kwa mguu
2 Uchimbaji wa msingi
3 Kufukia

Kusuka nondo katika:
4 Nguzo mlalo
5 Nguzo wima
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 GHARAMA ZA UFUNDI KAZI ZA NJE  HOSPITALI YA  WILAYA

Na. AINA YA KAZI BEI YA UFUNDI - Shs

Kufunga mbao
6 Pembezoni mwa jamvi
7 Pembezoni mwa nguzo
8 Kuondoa mbao

Kumwaga zege
9 Chini kwenye msingi  wa tofali
10 Chini kwenye msingi wa nguzo
11 katika nguzo ya awali
12 kwenye jamvi
13 Nguzo wima
14 Umwagiliaji wa maji

15 Ujenzi wa tofali za msingi  (9899 No)

Mawe
16 Upangaji wa mawe na utandazaji wa DPM

17 Umwagiliaji wa maji

Kufunga nguzo za chuma:
18 Nguzo wima zenye urefu 2500mm (638Nrs.)
19 Plates zake, bolts and u plate

C. Kuezeka (Roof structure and covering)
20 Kuezeka na ufungaji wa gata

G. Umeme (Electrical installation)
21 Usukaji wa umeme awamu ya kwanza - Conduit na Box
22 Usukaji wa umeme awamu ya pili (2nd fix)-fittings

Jumla kwa waenda kwa Miguu
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 GHARAMA ZA UFUNDI KAZI ZA NJE  HOSPITALI YA  WILAYA

MAJUMUISHO (SUMMARY)
Shs

A. Barabara na Sehemu za maegesho

B. Mifereji ya Maji ya Mvua

C. Njia ya waenda kwa mguu iliyoezekwa

JUMLA KUU Shs.

ANGALIZO:
Fundi anatakiwa kujaza hii fomu kwa kupitia mchoro wa
SITE HUSIKA i.e vipimo vyote na Quantity viandane na
vipimo vya eneo husika
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Drawings
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