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SCHEDULE OF MATERIALS



SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain
Aggregate (3/4'') 28 M3

Sand 14 M3

Cement-50kgs 126 Bags

2 Foundation Walls
6'' Cement & Sand Block 2,282 No
Sand 8 M3

Cement -50kgs 38 Bags

3 Moram, Hardcore & Site sterilization
Moram (4.5m3 lorry) 23 Trips
Hadcore (4.5m3 lorry) 12 Trips
Sand 7 M3

Aldrin solution or equal and approved 18 Litres

4 Oversite Concrete (100mm thick - 15 grade)
& Ground Beam - 20 grade
DPM 342 M2

Cement -50kgs 256 Bags
Aggregates (1/2'') 45 M3

Sand 23 M3

Reinforcement - 16mm diameter high tensile 13 PC'S

Reinforcement - 12mm diameter high tensile 60 PC'S
Reinforcement - 8mm diameter 78 PC'S

Timber 1'' X 8 '' (5.2m long) 32 PC'S
Timber 2'' X 2'' 25 PC'S
Nails-4'' 15 Kgs
Nails-3'' 10 Kgs
Supporting props 15 PC'S

SUB-TOTAL SUBSTRUCTURE
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
B. SUPERSTRUCTURE

1 Walls & Ring beam
6'' Cement & Sand Block 5,147 No
DPC 16 Roll
Sand 28 M3

Cement-50kgs 175 Bags
Aggregates (1/2'') 12 M3

Reinforcement - 16mm diameter high tensile
7 PC'S

Reinforcement - 12mm diameter high tensile 60 PC'S
Reinforcement - 8mm diameter 78 PC'S
Binding Wire - 1kg 20 Bundle
Timber 1'' X 8'' to Sides (5.2m long) 68 PC'S
Timber 1'' X 5'' (Plates) 23 PC'S
Timber 2'' X 2'' 50 PC'S
Supporting Props 215 PC'S

SUB-TOTAL SUPER  STRUCTURE

C. ROOF STRUCTURE & COVERING
1 Roof Structure - Provisional

Timber 2 '' X 3'' Purlins 1,652 FT
Timber 2'' X 4'' King Post and struss 1,845 FT
Timber 2'' X 6'' Rafter and Tie beam 2,035 FT
Fascia board  1'' X 10'' (5.2m long) 20 PC'S

Nails -5'' 65 Kgs
Nails -4'' 85 Kgs
Nails -3'' 45 Kgs
NOTE: The above softwood  timber structure
should be pressure impregnated treated

2
Roof Covering -as per ALAF or equal and
approved
28G IT  resincoated  sheet 455 M2

Hips - 28 G 37 PC'S
Valley - 28 G 10 PC'S
Roofing Nails 32 Packet

TO COLLECTION C/F
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
ROOF STRUCTURE & COVERING CONT…

B/F
1 Gutter's

Upvc 150mm half round (6m long)-5'' 32 PC'S
Upvc 100mm diametre down pipe; Class B 12 PC'S
Clamp 48 PC'S
Upvc bend 24 PC'S
UPVC Elbow 24 PC'S
Screw and fisher 3 BOX

SUB-TOTAL ROOF STRUCTURE & COVERING

E. CEILING
Gypsum board -12mm thick 119 PC'S
Plain Cornice 134 PC'S
Gypsum Screw 1''  800pcs/box 13 Box
Screw 1.25'' 800pcs/box 2 Box
Gypsum powder 11 Bags
Fibre tape 5 Pcs
Treated softwood Timber 2'' X 2'' 4,757 FT
Nails 4'' 25 Kgs
Nails 3'' 20 Kgs
PVC ceiling with its fittings 87 Pc's

SUB-TOTAL FOR CEILING
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

F. DOOR
1 40mm thick solid core flush door shutter

1000 x 2100 mm high 17 PC'S

1300 x 2100mm high 5 PC'S

2350 x 2100mm high including timber  sides
louvers 170mm wide 5 PC'S

2 Frames (hardwood),Varnish, Glass & Burglar
bar
1000 x 2500 mm high 11 PC'S
1000 x 2100 mm high 6 PC'S
1300 x 2500mm high 5 PC'S
2350 x 2500mm high 5 PC'S
4mm thick clear glass to Vents 16 M2

16 mm burglar bars 8 PC'S
Brush 3'' 5 Pcs
Sand paper (msasa) No.80 15 LM
Clear Varnish - 4Litres 2 TIN
Thinner for Varnish -4Litres 2 Litres

3 IronMongeries
Mortice lock  Three lever -  ref: union 27 No
Brass hinges - 100mm 33 Pairs
Barrel bolt - 150mm 54 No
Wood Screw 2 Box
Kick- plate; 650 x 200mm 20 No
Kick- plate; 1000 x 200mm 34 No
Kick- plate; 1100 x 200mm 20 No
Hinges double swing -150mm 15 Pairs
Pushing plate 20 No

SUB-TOTAL FOR DOORS
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

G. WINDOWS
1 Supply and fix Aluminium Windows 2mm

thick frem with fibre glass, Mosquitor gauze
and its ironmongeries
1800 X 1500mm high 17 PC'S
600 X 600mm high 17 PC'S
2400 X 900mm high 4 PC'S

2
Supply and fix 4mm thick flat bar grill painted
red-oxide
1800 X 1500mm high 12 PC'S

SUB-TOTAL FOR WINDOWS

H. FINISHING

1 Floor finishing - (ratio 1:6)
Sand 16 M3

Cement-50kgs 99 Bags
600 x 600Non slippery Porcelain floor tiles
(1.46 Sqm/Box) 235 Box

Skirting (600 mm long; 25No/Box) 18 Box
Grout (1kg/packet) 10 Packet
Spacer 4 Packet

2 Wall Finishing
Sand 23 M3

Cement-50kgs 144 Bags
White cement - 50kg 12 Bags
Gypsum powder 14 Bags
Sand paper Msasa No.120 1 Roll
200 X 300 Wall tiles to toilets full height (0.96
Sqm/Box) 214 Box

Grout 5 Packet
Spacer 2 Packet

SUB-TOTAL FOR FINISHING
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

J. PAINTING & DECORATION
Emulsion Paint - 20 LTRS 22 buckets
Weather guard Paint - 20 LTRS 8 buckets
Washable paint -20 LTRS (Light blue green) 9 buckets
Primer paint -20 LTRS 3 buckets
Solvent - 5LTRS 1 TIN
Brush 3'' 3 Pcs
Roller 5 Pcs
Gloss paint-4LTR 2 TIN
Bitumen paint - 4Litres 3 TIN

SUB-TOTAL FOR PAINTING&DECORATION
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

K. ELECTRICAL INSTALLATION
1 Single flourescent fiiting, approved philips or

equal
7 No

2 Double flourescent fiiting, approved philips or
equal

24 No

3 Double switch sorcket 29 No
4 Main switch 12way,3PH with intergral RCD as

MEM or equal
1 No

5 Single core wire 1.5sqmm -Red 4 Roller
6 Single core wire 1.5sqmm -Black 4 Roller
7 Single core wire 1.5sqmm -green 3 Roller
8 Single core wire 2.5sqmm -Red 3 Roller
9 Single core wire 2.5sqmm  -Black 3 Roller

10  Single core wire 2.5sqmm Green 3 Roller
11 Ceilling fan, approved National or equal 11 PC'S
12 16mmsq  4 core cable 20 M
13 1gang one way switch 12 No
14 2gang two way switch 15 No
15 20A DP switch 1 No
16 Lan socket 1 No
17 Gypsum light complete with energy saver 18w 13 No
18 Earth rod approved copper not less than 1200mm 2 No
19 Earth wire 4sqmm 30 M
20 Plastic clips (22mm) 7 BOX
21 Conduit pipe 150 PC
22 Square box metal 28 PC
23 Double  box metal 16 PC
24 Round cover 80 PC
25 Junction box 80 PC
26 Elbow 90 PC
27 Conduit coupling 75 PC
28 Fine screw 6 Packet
29 Round Box 80 PC
30 TV Socket 5 PC

SUB-TOTAL FOR ELECTRICAL INSTALLATION
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

L. PLUMBING & SANITARY INSTALLATION-
PROVISIONAL

1 Nipple -1/2'' bronze 75 PC'S
2 Shower head 1/2'' bronze 7 PC'S
3 IPS pipe 1/2 5 PC'S
4 Elbow 1/2'' GS 50 PC'S
5 Gate valve 1/2'' GS 5 PC'S
6 Union 1/2'' GS 5 PC'S
7 Flow trap 11/2'' 5 PC'S
8 PVC 11/2'' pipe 8 PC'S

9 Elbow 11/2'' pvc 20 PC'S

10 Tee 11/2'' pvc 10 PC'S

11 Plug 11/2'' pvc 10 PC'S

12 Flexible pipe 1/2'' 15 PC'S

13 Elbow 1/2'' IPS 25 PC'S
14 Nipple -1/2'' IPS 25 PC'S
15 Seal tape 50 PC'S

16 WC squatting  Complete with P trap -Asian
type

7 PC'S
17 PVC Elbow 4'' 20 PC'S

18 PVC pipe 4'' -CLASS B 10 PC'S
19 PVC vent 7 PC'S
20 IPS pipe 1/2'' 10 PC'S

21 Elbow 1/2'' IPS 213 PC'S

22 Tee 11/2'' IPS 20 PC'S

TO COLLECTION
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
L. PLUMBING & SANITARY INSTALLATION-CONT..

B/F
1 Gully trap 5 PC'S

2 Socket -chromium -1/2'' 20 PC'S
3 Nipple -IPS 10 PC'S

4 Tread tap 25 PC'S
5 Shower rose 7 PC'S
6 Toilet pepar holder 7 PC'S

7
Sluice sink complete with pilar tape and all
necessary accessories  as per approved

1 PC'S

9 PVC clamp -4'' 25 PC'S
10 Hands wash basin complete with 6'' Levers

operating for elbow control and its
accessories

7 PC'S

11 Mirror 7 PC'S
SUB-TOTAL FOR PLUMBING AND SANITARY

INSTALLATION
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SHEDULE OF MATERIALS IPD BUILDING  - (GROSS FLOOR AREA = 377 SQ.M)

GENERAL SUMMARY AMOUNT
TZS

IPD BUILDING

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE

C. ROOF STRUCTURE & COVERING

D. CEILING

E. DOOR

F. WINDOWS

G. FINISHING

H. PAINTING & DECORATION

J. ELECTRICAL INSTALLATION

K. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

TOTAL MATERIALS COST TZS
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SCHEDULE OF LABOUR’S



 GHARAMA ZA UFUNDI JENGO LA  IPD

Na. AINA YA KAZI BEI YA UFUNDI - Shs

A Msingi wa Jengo (Sub-structure)
1 Kuseti jengo
2 Uchimbaji wa msingi
3 Kufukia

Kufunga mbao
4 Pembezoni mwa jamvi
5 Pembezoni mwa nguzo
6 Kuondoa mbao

Kumwaga zege
7 Chini kwenye msingi  wa tofali
8 Chini kwenye msingi wa nguzo
9 katika nguzo ya awali
10 kwenye jamvi

11 Ujenzi wa tofali  (2,282 No)

Mawe
12 Upangaji wa mawe na utandazaji wa DPM

13 Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

B. Kunyanyua jengo (Super-structure)
1 Ujenzi wa tofali za kuta na uwekaji DPC (5,147 No)

Kufunga mbao katika:
2 Nguzo mlalo
3 Nguzo wima

Kusuka nondo katika:
4 Nguzo mlalo
5 Nguzo wima

Kumwaga zege katika:
6 Nguzo mlalo
7 Nguzo wima
8 Umwagiliaji wa maji

C. Kuezeka (Roof structure and covering)
Kuezeka na ufungaji wa gata

Jumla ndogo kunyanyua jengo
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 GHARAMA ZA UFUNDI JENGO LA  IPD

Na. AINA YA KAZI BEI YA UFUNDI - Shs

D. Milango
1 Kufitisha fremu za milango
2 Kufitisha shata za milango pamoja na vitasa
3 Upakaji wa Varnishi  katika milango na fremu

E. Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:

1 Nje ya jengo
2 Ndani ya jengo

Sakafu
3 Uwekaji wa sakafu ya kupokea vigae (beds)

4
Uwekaji wa vigae pamoja na grauti katika sakafu (floor
tiles) -

Dali:
6 Ufungaji wa mbao za dali (Brandering)
7 Uwekaji wa dali na mikanda ya gypsum
8 Uwekaji wa dali ya pvc kuzunguka nyumba kwa nje

9 Uwekaji wa vigae  katika kuta na upakaji grout
Jumla ndogo umaliziaji(finishing)

F. Rangi na Mapambo (Painting & Decoration)

Kupaka rangi mikono mitatu pamoja na skimming
katika:

1 Kuta za nje
2 Kuta za ndani
3 Dali

Kupaka rangi mikono mitatu katika:
5 Msingi wa nyumba
6 Grill za milango na madirisha

Jumla ndogo Rangi na mapambo

G. Umeme (Electrical installation)
1 Usukaji wa umeme awamu ya kwanza - Conduit na Box
2 Usukaji wa umeme awamu ya pili (2nd fix)-fittings

Jumla ndogo Umeme
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 GHARAMA ZA UFUNDI JENGO LA  IPD

Na. AINA YA KAZI BEI YA UFUNDI - Shs

H. Mifumo ya maji safi na taka (Water Supply and Sewage
system)

1
Ufungaji bomba  awamu ya kwanza (Kuchimbia
bomba)

2 Ufungaji bomba awamu ya pili (2nd fix) -fittings
3 Ufungaji wa Mifumo ya maji ya mvua kwenda kwenye

tanki

Jumla ndogo Mifumo ya maji safi na taka
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 GHARAMA ZA UFUNDI JENGO LA  IPD

MAJUMUISHO (SUMMARY)
Shs

A. Msingi wa Jengo (Sub-structure)

B. Kunyanyua jengo (Super-structure)

C. Kuezeka (Roof structure and covering)

D. Milango

E. Umaliziaji (Finishing)

F. Rangi na Mapambo (Painting & Decoration)

G. Umeme (Electrical installation)

H. Mifumo ya maji safi na taka (Water Supply and Sewage
system)

JUMLA KUU Shs.

ANGALIZO:
Fundi anatakiwa kujaza hii fomu kwa kupitia mchoro
wa jengo husika

FEBRUARI -2018 PAGE/4 PO-RALG



DRAWINGS











2

2

TVTV

3X2.5MM2

Building Section
Policy and Planning Department,
Ministry of Health, Community Development ,
Gender, Elderly and Children
6 Samora Machel Avenue
P.O. Box 9083, Dar es Salaam
Tel +25522234000/5
Fax +255222137591

Approved NO Description Date CLIENT:-
PRESIDENTS OFFICE

PROJECT:-

PROPOSED HEALTH CENTER

ELECTRICAL PLAN

IPD  BLOCK

Project No
Date    6 FEB, 2018
Drawn by        EEC
Checked by    EEC Scale   1 :100

01  LIGHTS  - 6pts

02  LIGHTS  - 5pts

03  LIGHTS  - 6pts

04  LIGHTS  - 5pts

05  LIGHTS SECURITY 6pts

06  LIGHTS

07   FANS

08  SWITCH SOCKET RING

09  SWITCH SOCKET RING

10  SWITCH SOCKET RING

11  SWITCH SOCKET

12 FANS

3X1.5MM2

3X1.5MM2

3X1.5MM2

3X1.5MM2

3X1.5MM2

3X1.5MM2

3X2.5MM2

3X2.5MM2

3X2.5MM2

10A

15A

20A

30A

30A

15A

20A

10A

10A

10A

10A

10A

 100A 300mA ELCB

12 WAY TPN DISTRIBUTION BOARD IPD

3X2.5MM2

3X2.5MM2



Water pump

Moulded Case Circuit Breaker with rating

Fluorescent light fitting Single tube 1200mm

Fluorescent light fitting twin tube 1200mm

6A 1gang 1way switch

13A Switch socket outlet single

6A 2gang 1way switch

6A 3gang 1way switch

6A 1gang 2way switch

6A 2gang 2way switch

13A Switch socket outlet twin

6A 3gang 1way switch

Incandescent lamp

6A 3gang 1way switch

Distribution board or Consumer unit as applicable

cooker control unit

20A Double pole switch

Ceiling mounted fan

Fan regulator

Earthing

Miniature Circuit Breaker with rating

ELECTRICAL SYMBOLS

TV outlet

Distribution Board

P

TV

Single Phase & Neutral

Steel Wire ArmouredSWA

ELECTRICAL ABBREVIATIONS

SPN

TPN

DB

Three Phase & Neutral

R

2

2

2

Telephone outlet direct line

Telephone outlet extension line

     F Extract fan
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